
Total Contractor Name Phone

$4,995,874.00 GRANITE CONSTRUCTION COMPANY 38000 Monroe Street Indio CA 92203 760.775.7500

$5,458,811.00 WEKA, INC. 27075 5th Street Highland CA 92346 909.425.8700

$5,594,479.00 H & H GENERAL CONTRACTORS, INC. Post Office Box 536 Highland CA 92346-0536 909.425.3907

$5,623,180.97 USS CAL BUILDERS, INC. 8051 Main Street Stanton CA 90680 714.828.4882

$5,654,954.00 PRO-CRAFT CONSTRUCTION, INC. 31597 Outer Hwy. 10 S., Suite B Redlands CA 92373 909.790.5222

$5,911,911.00 POWELL ENGINEERING CONSTRUCTION 974 N. Morgan Orange CA 92867 714.639.8040

$6,346,763.00 GRFCO, INC. Post Office Box 7689 Moreno Valley CA 92552 951.657.8887

$6,462,583.00 BELCZAK & SONS, INC. 3510 E. Enterprise Drive Anaheim CA 92807 714-998-5920

$6,475,854.11 MURRAY COMPANY 2919 E. Victoria Street Rancho Dominguez CA 90221 310.928.7129

$6,959,605.00 RIVERSIDE CONSTRUCTION COMPANY, 
INC.

4225 Garner Road Riverside CA 92501 951.682.8308

$5,304,867.00 RCFC Engineer's Estimate

Riverside County Flood Control & Water Conservation District 

1995 Market St. Riverside, CA 92501 Phone: 951.955.1200 Fax: 951.788.9965Bid Summary 

Project Name:

Project Number:

Bid Open Date:

PALM SPRINGS MDP LINE 43 AND LATERAL 43A, STAGE 1

6-0-0163-01    

09/11/2014


