

Riverside County Flood Control & Water Conservation District

1995 Market St. Riverside, CA 92501 Phone: 951.955.1200 Fax: 951.788.9965



Bid Abstract

Project Name: WEST END MORENO MDP LINE LL

Project Number: 4-0-0783-00

Bid Open Date: 05/29/2014

| Item No. & Description | Unit | Quantity | ENGINEER'S ESTIMATE | | MAMCO, INC. dba ALABBASI | | BELCZAK & SONS, INC. | |
|--|------|----------|---------------------|--------------|-----------------------------|--------------|----------------------|--------------|
| | | | Unit Bid | Total Bid | Unit Bid | Total Bid | Unit Bid | Total Bid |
| 1 MOBILIZATION | L.S. | 1 | \$70,000.00 | \$70,000.00 | \$62,065.99 | \$62,065.99 | \$20,000.00 | \$20,000.00 |
| 2 WATER CONTROL | L.S. | 1 | \$10,000.00 | \$10,000.00 | \$5,500.00 | \$5,500.00 | \$2,000.00 | \$2,000.00 |
| 3 TRAFFIC CONTROL | L.S. | 1 | \$17,000.00 | \$17,000.00 | \$75,000.00 | \$75,000.00 | \$20,000.00 | \$20,000.00 |
| 4 CLEARING AND MISCELLANEOUS WORK | L.S. | 1 | \$10,000.00 | \$10,000.00 | \$4,500.00 | \$4,500.00 | \$10,000.00 | \$10,000.00 |
| 5 EXCAVATION | C.Y. | 5,500 | \$20.00 | \$110,000.00 | \$7.50 | \$41,250.00 | \$20.00 | \$110,000.00 |
| 6 ASPHALT CONCRETE EXCAVATION | C.Y. | 63 | \$65.00 | \$4,095.00 | \$30.00 | \$1,890.00 | \$50.00 | \$3,150.00 |
| 7 BACKFILL | C.Y. | 4,206 | \$12.00 | \$50,472.00 | \$10.00 | \$42,060.00 | \$15.00 | \$63,090.00 |
| 8 CONCRETE SLURRY BACKFILL | C.Y. | 656 | \$75.00 | \$49,200.00 | \$70.00 | \$45,920.00 | \$50.00 | \$32,800.00 |
| 9 FILTER MATERIAL | C.Y. | 140 | \$35.00 | \$4,900.00 | \$29.00 | \$4,060.00 | \$50.00 | \$7,000.00 |
| 10 TRENCH SAFETY SYSTEM AND FALSEWORK | L.S. | 1 | \$50,000.00 | \$50,000.00 | \$12,500.00 | \$12,500.00 | \$20,000.00 | \$20,000.00 |
| 11 CLASS "A" CONCRETE, MINOR STRUCTURES | C.Y. | 45 | \$850.00 | \$38,250.00 | \$1,000.00 | \$45,000.00 | \$2,000.00 | \$90,000.00 |
| 12 CLASS "B" CONCRETE, MISCELLANEOUS | C.Y. | 25 | \$500.00 | \$12,500.00 | \$500.00 | \$12,500.00 | \$700.00 | \$17,500.00 |
| 13 TRANSITION STRUCTURE NO. 3 | EACH | 2 | \$6,500.00 | \$13,000.00 | \$4,500.00 | \$9,000.00 | \$5,000.00 | \$10,000.00 |
| 14 MANHOLE NO. 1 | EACH | 1 | \$5,600.00 | \$5,600.00 | \$4,600.00 | \$4,600.00 | \$6,000.00 | \$6,000.00 |
| 15 MANHOLE NO. 4 | EACH | 5 | \$10,000.00 | \$50,000.00 | \$5,600.00 | \$28,000.00 | \$6,500.00 | \$32,500.00 |
| 16 18" RCP, CLASS IV/1500D | L.F. | 80 | \$90.00 | \$7,200.00 | \$140.00 | \$11,200.00 | \$120.00 | \$9,600.00 |
| 17 24" RCP, CLASS IV/2000D | L.F. | 96 | \$103.00 | \$9,888.00 | \$75.00 | \$7,200.00 | \$80.00 | \$7,680.00 |
| 18 30" RCP, 2000D | L.F. | 132 | \$119.00 | \$15,708.00 | \$135.00 | \$17,820.00 | \$110.00 | \$14,520.00 |
| 19 42" RCP, 1500D | L.F. | 476 | \$157.00 | \$74,732.00 | \$145.00 | \$69,020.00 | \$120.00 | \$57,120.00 |
| 20 54" RCP, 1500D | L.F. | 912 | \$205.00 | \$186,960.00 | \$165.00 | \$150,480.00 | \$140.00 | \$127,680.00 |
| 21 53" x 34" Elliptical Pipe (42" Round Pipe Equivalent) | L.F. | 156 | \$314.00 | \$48,984.00 | \$275.00 | \$42,900.00 | \$200.00 | \$31,200.00 |
| 22 68" x 43" Elliptical Pipe (54" Round Pipe Equivalent) | L.F. | 288 | \$578.00 | \$166,464.00 | \$465.00 | \$133,920.00 | \$400.00 | \$115,200.00 |
| 23 AGGREGATE BASE, CLASS 2 | C.Y. | 405 | \$70.00 | \$28,350.00 | \$34.00 | \$13,770.00 | \$60.00 | \$24,300.00 |
| 24 HOT MIX ASPHALT (HMA) | TONS | 714 | \$140.00 | \$99,960.00 | \$115.00 | \$82,110.00 | \$150.00 | \$107,100.00 |
| 25 TEMPORARY RESURFACING | TONS | 16 | \$100.00 | \$1,600.00 | \$100.00 | \$1,600.00 | \$300.00 | \$4,800.00 |
| 26 6-INCH AC DIKE | TONS | 3 | \$200.00 | \$600.00 | \$850.00 | \$2,550.00 | \$1,000.00 | \$3,000.00 |
| 27 MISCELLANEOUS IRON AND STEEL | LBS. | 8,197 | \$2.00 | \$16,394.00 | \$2.00 | \$16,394.00 | \$3.00 | \$24,591.00 |

Project Name: WEST END MORENO MDP LINE LL

Project Number: 4-0-0783-00

Bid Open Date: 05/29/2014

| <i>Item No. & Description</i> | <i>Unit</i> | <i>Quantity</i> | ENGINEER'S ESTIMATE | | MAMCO, INC. dba ALABBASI | | BELCZAK & SONS, INC. | |
|---|-------------|-----------------|----------------------------|------------------|-------------------------------------|------------------|---------------------------------|------------------|
| | | | <i>Unit Bid</i> | <i>Total Bid</i> | <i>Unit Bid</i> | <i>Total Bid</i> | <i>Unit Bid</i> | <i>Total Bid</i> |
| 28 REMODEL 4-INCH VITRIFIED CLAY PIPE (VCP) HOUSE CONNECTION | L.F. | 120 | \$90.00 | \$10,800.00 | \$38.00 | \$4,560.00 | \$120.00 | \$14,400.00 |
| 29 CALTRANS INLET TYPE D75A | EACH | 1 | \$4,000.00 | \$4,000.00 | \$3,000.00 | \$3,000.00 | \$5,000.00 | \$5,000.00 |
| 30 REMODEL WATER SERVICE | L.F. | 50 | \$30.00 | \$1,500.00 | \$40.00 | \$2,000.00 | \$300.00 | \$15,000.00 |
| 31 ROCK SLOPE PROTECTION, 1/4-TON CLASS | C.Y. | 120 | \$100.00 | \$12,000.00 | \$70.00 | \$8,400.00 | \$80.00 | \$9,600.00 |
| 32 FILTER BLANKET | C.Y. | 40 | \$65.00 | \$2,600.00 | \$50.00 | \$2,000.00 | \$125.00 | \$5,000.00 |
| 33 ROCK SLOPE PROTECTION FABRIC | S.F. | 1,230 | \$1.00 | \$1,230.00 | \$1.00 | \$1,230.00 | \$1.00 | \$1,230.00 |
| 34 DUST ABATEMENT | L.S. | 1 | \$10,000.00 | \$10,000.00 | \$30,000.00 | \$30,000.00 | \$3,000.00 | \$3,000.00 |
| 35 STORMWATER AND NON-STORMWATER POLLUTION CONTROL | L.S. | 1 | \$10,000.00 | \$10,000.00 | \$4,000.00 | \$4,000.00 | \$5,000.00 | \$5,000.00 |
| 36 NON-STORMWATER DISCHARGE OR DEWATERING | L.S. | 1 | \$2,000.00 | \$2,000.00 | \$0.01 | \$0.01 | \$500.00 | \$500.00 |
| | | | \$1,205,987.00 | | \$998,000.00 | | \$1,029,561.00 | |

Project Name: WEST END MORENO MDP LINE LL

Project Number: 4-0-0783-00

Bid Open Date: 05/29/2014

| Item No. & Description | Unit | Quantity | WEKA, INC. | | T.B.U., INC. | | GWINCO, INCORPORATED dba GWINCO CONSTRUCTION & ENG., INC. | |
|--|------|----------|-------------|--------------|--------------|--------------|--|--------------|
| | | | Unit Bid | Total Bid | Unit Bid | Total Bid | Unit Bid | Total Bid |
| 1 MOBILIZATION | L.S. | 1 | \$41,978.00 | \$41,978.00 | \$75,000.00 | \$75,000.00 | \$113,350.00 | \$113,350.00 |
| 2 WATER CONTROL | L.S. | 1 | \$5,000.00 | \$5,000.00 | \$6,500.00 | \$6,500.00 | \$5,000.00 | \$5,000.00 |
| 3 TRAFFIC CONTROL | L.S. | 1 | \$42,800.00 | \$42,800.00 | \$15,000.00 | \$15,000.00 | \$100,000.00 | \$100,000.00 |
| 4 CLEARING AND MISCELLANEOUS WORK | L.S. | 1 | \$2,500.00 | \$2,500.00 | \$10,000.00 | \$10,000.00 | \$15,000.00 | \$15,000.00 |
| 5 EXCAVATION | C.Y. | 5,500 | \$5.00 | \$27,500.00 | \$27.00 | \$148,500.00 | \$5.00 | \$27,500.00 |
| 6 ASPHALT CONCRETE EXCAVATION | C.Y. | 63 | \$25.00 | \$1,575.00 | \$35.00 | \$2,205.00 | \$5.00 | \$315.00 |
| 7 BACKFILL | C.Y. | 4,206 | \$10.00 | \$42,060.00 | \$21.50 | \$90,429.00 | \$15.00 | \$63,090.00 |
| 8 CONCRETE SLURRY BACKFILL | C.Y. | 656 | \$100.00 | \$65,600.00 | \$89.00 | \$58,384.00 | \$75.00 | \$49,200.00 |
| 9 FILTER MATERIAL | C.Y. | 140 | \$60.00 | \$8,400.00 | \$15.00 | \$2,100.00 | \$50.00 | \$7,000.00 |
| 10 TRENCH SAFETY SYSTEM AND FALSEWORK | L.S. | 1 | \$21,400.00 | \$21,400.00 | \$55,000.00 | \$55,000.00 | \$50,000.00 | \$50,000.00 |
| 11 CLASS "A" CONCRETE, MINOR STRUCTURES | C.Y. | 45 | \$825.00 | \$37,125.00 | \$1,410.00 | \$63,450.00 | \$2,000.00 | \$90,000.00 |
| 12 CLASS "B" CONCRETE, MISCELLANEOUS | C.Y. | 25 | \$670.00 | \$16,750.00 | \$550.00 | \$13,750.00 | \$1,200.00 | \$30,000.00 |
| 13 TRANSITION STRUCTURE NO. 3 | EACH | 2 | \$5,800.00 | \$11,600.00 | \$5,500.00 | \$11,000.00 | \$4,000.00 | \$8,000.00 |
| 14 MANHOLE NO. 1 | EACH | 1 | \$4,600.00 | \$4,600.00 | \$4,600.00 | \$4,600.00 | \$5,500.00 | \$5,500.00 |
| 15 MANHOLE NO. 4 | EACH | 5 | \$6,900.00 | \$34,500.00 | \$6,500.00 | \$32,500.00 | \$5,700.00 | \$28,500.00 |
| 16 18" RCP, CLASS IV/1500D | L.F. | 80 | \$160.00 | \$12,800.00 | \$34.00 | \$2,720.00 | \$200.00 | \$16,000.00 |
| 17 24" RCP, CLASS IV/2000D | L.F. | 96 | \$190.00 | \$18,240.00 | \$42.00 | \$4,032.00 | \$275.00 | \$26,400.00 |
| 18 30" RCP, 2000D | L.F. | 132 | \$180.00 | \$23,760.00 | \$57.00 | \$7,524.00 | \$250.00 | \$33,000.00 |
| 19 42" RCP, 1500D | L.F. | 476 | \$180.00 | \$85,680.00 | \$83.00 | \$39,508.00 | \$200.00 | \$95,200.00 |
| 20 54" RCP, 1500D | L.F. | 912 | \$220.00 | \$200,640.00 | \$135.00 | \$123,120.00 | \$225.00 | \$205,200.00 |
| 21 53" x 34" Elliptical Pipe (42" Round Pipe Equivalent) | L.F. | 156 | \$300.00 | \$46,800.00 | \$275.00 | \$42,900.00 | \$320.00 | \$49,920.00 |
| 22 68" x 43" Elliptical Pipe (54" Round Pipe Equivalent) | L.F. | 288 | \$525.00 | \$151,200.00 | \$445.00 | \$128,160.00 | \$500.00 | \$144,000.00 |
| 23 AGGREGATE BASE, CLASS 2 | C.Y. | 405 | \$55.00 | \$22,275.00 | \$33.00 | \$13,365.00 | \$75.00 | \$30,375.00 |
| 24 HOT MIX ASPHALT (HMA) | TONS | 714 | \$124.00 | \$88,536.00 | \$175.00 | \$124,950.00 | \$115.00 | \$82,110.00 |
| 25 TEMPORARY RESURFACING | TONS | 16 | \$124.00 | \$1,984.00 | \$125.00 | \$2,000.00 | \$95.00 | \$1,520.00 |
| 26 6-INCH AC DIKE | TONS | 3 | \$800.00 | \$2,400.00 | \$750.00 | \$2,250.00 | \$1,400.00 | \$4,200.00 |
| 27 MISCELLANEOUS IRON AND STEEL | LBS. | 8,197 | \$1.50 | \$12,295.50 | \$1.75 | \$14,344.75 | \$2.00 | \$16,394.00 |

Project Name: WEST END MORENO MDP LINE LL

Project Number: 4-0-0783-00

Bid Open Date: 05/29/2014

| <i>Item No. & Description</i> | <i>Unit</i> | <i>Quantity</i> | WEKA, INC. | | T.B.U., INC. | | GWINCO, INCORPORATED dba GWINCO CONSTRUCTION & ENG., INC. | |
|--|-------------|-----------------|-----------------------|------------------|-----------------------|------------------|--|------------------|
| | | | <i>Unit Bid</i> | <i>Total Bid</i> | <i>Unit Bid</i> | <i>Total Bid</i> | <i>Unit Bid</i> | <i>Total Bid</i> |
| 28 REMODEL 4-INCH VITRIFIED CLAY PIPE (VCP) HOUSE CONNECTION | L.F. | 120 | \$116.00 | \$13,920.00 | \$19.50 | \$2,340.00 | \$85.00 | \$10,200.00 |
| 29 CALTRANS INLET TYPE D75A | EACH | 1 | \$5,300.00 | \$5,300.00 | \$6,500.00 | \$6,500.00 | \$3,500.00 | \$3,500.00 |
| 30 REMODEL WATER SERVICE | L.F. | 50 | \$54.00 | \$2,700.00 | \$21.00 | \$1,050.00 | \$100.00 | \$5,000.00 |
| 31 ROCK SLOPE PROTECTION, 1/4-TON CLASS | C.Y. | 120 | \$79.00 | \$9,480.00 | \$45.00 | \$5,400.00 | \$150.00 | \$18,000.00 |
| 32 FILTER BLANKET | C.Y. | 40 | \$79.00 | \$3,160.00 | \$35.00 | \$1,400.00 | \$112.00 | \$4,480.00 |
| 33 ROCK SLOPE PROTECTION FABRIC | S.F. | 1,230 | \$0.45 | \$553.50 | \$2.50 | \$3,075.00 | \$0.50 | \$615.00 |
| 34 DUST ABATEMENT | L.S. | 1 | \$2,000.00 | \$2,000.00 | \$4,000.00 | \$4,000.00 | \$3,500.00 | \$3,500.00 |
| 35 STORMWATER AND NON-STORMWATER POLLUTION CONTROL | L.S. | 1 | \$4,000.00 | \$4,000.00 | \$5,500.00 | \$5,500.00 | \$13,500.00 | \$13,500.00 |
| 36 NON-STORMWATER DISCHARGE OR DEWATERING | L.S. | 1 | \$200.00 | \$200.00 | \$5,000.00 | \$5,000.00 | \$3,000.00 | \$3,000.00 |
| | | | \$1,071,312.00 | | \$1,127,556.75 | | \$1,358,569.00 | |

Project Name: WEST END MORENO MDP LINE LL

Project Number: 4-0-0783-00

Bid Open Date: 05/29/2014

| Item No. & Description | Unit | Quantity | KEC ENGINEERING | | ENVIRONMENTAL ASSESS. & REMED. MGMNT dba EAR Engineering. | | FATA CONSTRUCTION AND DEVELOPMENT | |
|--|------|----------|-----------------|--------------|---|--------------|-----------------------------------|--------------|
| | | | Unit Bid | Total Bid | Unit Bid | Total Bid | Unit Bid | Total Bid |
| 1 MOBILIZATION | L.S. | 1 | \$1,000.00 | \$1,000.00 | \$70,000.00 | \$70,000.00 | \$100,000.00 | \$100,000.00 |
| 2 WATER CONTROL | L.S. | 1 | \$3,262.00 | \$3,262.00 | \$11,500.00 | \$11,500.00 | \$35,000.00 | \$35,000.00 |
| 3 TRAFFIC CONTROL | L.S. | 1 | \$83,360.00 | \$83,360.00 | \$38,000.00 | \$38,000.00 | \$100,000.00 | \$100,000.00 |
| 4 CLEARING AND MISCELLANEOUS WORK | L.S. | 1 | \$22,590.00 | \$22,590.00 | \$25,000.00 | \$25,000.00 | \$6,175.00 | \$6,175.00 |
| 5 EXCAVATION | C.Y. | 5,500 | \$36.00 | \$198,000.00 | \$25.00 | \$137,500.00 | \$29.00 | \$159,500.00 |
| 6 ASPHALT CONCRETE EXCAVATION | C.Y. | 63 | \$131.00 | \$8,253.00 | \$250.00 | \$15,750.00 | \$99.00 | \$6,237.00 |
| 7 BACKFILL | C.Y. | 4,206 | \$19.00 | \$79,914.00 | \$35.00 | \$147,210.00 | \$29.00 | \$121,974.00 |
| 8 CONCRETE SLURRY BACKFILL | C.Y. | 656 | \$126.00 | \$82,656.00 | \$85.00 | \$55,760.00 | \$95.00 | \$62,320.00 |
| 9 FILTER MATERIAL | C.Y. | 140 | \$75.00 | \$10,500.00 | \$125.00 | \$17,500.00 | \$45.00 | \$6,300.00 |
| 10 TRENCH SAFETY SYSTEM AND FALSEWORK | L.S. | 1 | \$19,300.00 | \$19,300.00 | \$35,000.00 | \$35,000.00 | \$224,000.00 | \$224,000.00 |
| 11 CLASS "A" CONCRETE, MINOR STRUCTURES | C.Y. | 45 | \$1,240.00 | \$55,800.00 | \$1,650.00 | \$74,250.00 | \$500.00 | \$22,500.00 |
| 12 CLASS "B" CONCRETE, MISCELLANEOUS | C.Y. | 25 | \$950.00 | \$23,750.00 | \$875.00 | \$21,875.00 | \$500.00 | \$12,500.00 |
| 13 TRANSITION STRUCTURE NO. 3 | EACH | 2 | \$4,730.00 | \$9,460.00 | \$6,000.00 | \$12,000.00 | \$2,000.00 | \$4,000.00 |
| 14 MANHOLE NO. 1 | EACH | 1 | \$7,700.00 | \$7,700.00 | \$6,100.00 | \$6,100.00 | \$15,000.00 | \$15,000.00 |
| 15 MANHOLE NO. 4 | EACH | 5 | \$8,480.00 | \$42,400.00 | \$6,700.00 | \$33,500.00 | \$15,000.00 | \$75,000.00 |
| 16 18" RCP, CLASS IV/1500D | L.F. | 80 | \$106.00 | \$8,480.00 | \$76.00 | \$6,080.00 | \$90.00 | \$7,200.00 |
| 17 24" RCP, CLASS IV/2000D | L.F. | 96 | \$125.00 | \$12,000.00 | \$82.00 | \$7,872.00 | \$120.00 | \$11,520.00 |
| 18 30" RCP, 2000D | L.F. | 132 | \$95.00 | \$12,540.00 | \$89.00 | \$11,748.00 | \$150.00 | \$19,800.00 |
| 19 42" RCP, 1500D | L.F. | 476 | \$134.00 | \$63,784.00 | \$160.00 | \$76,160.00 | \$250.00 | \$119,000.00 |
| 20 54" RCP, 1500D | L.F. | 912 | \$188.00 | \$171,456.00 | \$215.00 | \$196,080.00 | \$280.00 | \$255,360.00 |
| 21 53" x 34" Elliptical Pipe (42" Round Pipe Equivalent) | L.F. | 156 | \$269.00 | \$41,964.00 | \$370.00 | \$57,720.00 | \$350.00 | \$54,600.00 |
| 22 68" x 43" Elliptical Pipe (54" Round Pipe Equivalent) | L.F. | 288 | \$540.00 | \$155,520.00 | \$475.00 | \$136,800.00 | \$400.00 | \$115,200.00 |
| 23 AGGREGATE BASE, CLASS 2 | C.Y. | 405 | \$124.00 | \$50,220.00 | \$80.00 | \$32,400.00 | \$45.00 | \$18,225.00 |
| 24 HOT MIX ASPHALT (HMA) | TONS | 714 | \$227.00 | \$162,078.00 | \$160.00 | \$114,240.00 | \$99.00 | \$70,686.00 |
| 25 TEMPORARY RESURFACING | TONS | 16 | \$220.00 | \$3,520.00 | \$175.00 | \$2,800.00 | \$200.00 | \$3,200.00 |
| 26 6-INCH AC DIKE | TONS | 3 | \$1,070.00 | \$3,210.00 | \$1,500.00 | \$4,500.00 | \$1,000.00 | \$3,000.00 |
| 27 MISCELLANEOUS IRON AND STEEL | LBS. | 8,197 | \$2.50 | \$20,492.50 | \$20.00 | \$163,940.00 | \$5.00 | \$40,985.00 |

Project Name: WEST END MORENO MDP LINE LL

Project Number: 4-0-0783-00

Bid Open Date: 05/29/2014

| <i>Item No. & Description</i> | <i>Unit</i> | <i>Quantity</i> | KEC ENGINEERING | | ENVIRONMENTAL ASSESS. & REMED. MGMNT dba EAR Engineering. | | FATA CONSTRUCTION AND DEVELOPMENT | |
|--|-------------|-----------------|------------------------|------------------|--|------------------|--|------------------|
| | | | <i>Unit Bid</i> | <i>Total Bid</i> | <i>Unit Bid</i> | <i>Total Bid</i> | <i>Unit Bid</i> | <i>Total Bid</i> |
| 28 REMODEL 4-INCH VITRIFIED CLAY PIPE (VCP) HOUSE CONNECTION | L.F. | 120 | \$55.00 | \$6,600.00 | \$85.00 | \$10,200.00 | \$200.00 | \$24,000.00 |
| 29 CALTRANS INLET TYPE D75A | EACH | 1 | \$3,450.00 | \$3,450.00 | \$5,800.00 | \$5,800.00 | \$5,000.00 | \$5,000.00 |
| 30 REMODEL WATER SERVICE | L.F. | 50 | \$90.00 | \$4,500.00 | \$35.00 | \$1,750.00 | \$100.00 | \$5,000.00 |
| 31 ROCK SLOPE PROTECTION, 1/4-TON CLASS | C.Y. | 120 | \$125.00 | \$15,000.00 | \$225.00 | \$27,000.00 | \$45.00 | \$5,400.00 |
| 32 FILTER BLANKET | C.Y. | 40 | \$105.00 | \$4,200.00 | \$200.00 | \$8,000.00 | \$45.00 | \$1,800.00 |
| 33 ROCK SLOPE PROTECTION FABRIC | S.F. | 1,230 | \$0.70 | \$861.00 | \$3.00 | \$3,690.00 | \$2.00 | \$2,460.00 |
| 34 DUST ABATEMENT | L.S. | 1 | \$16,500.00 | \$16,500.00 | \$10,000.00 | \$10,000.00 | \$25,000.00 | \$25,000.00 |
| 35 STORMWATER AND NON-STORMWATER POLLUTION CONTROL | L.S. | 1 | \$14,600.00 | \$14,600.00 | \$15,000.00 | \$15,000.00 | \$10,000.00 | \$10,000.00 |
| 36 NON-STORMWATER DISCHARGE OR DEWATERING | L.S. | 1 | \$1,500.00 | \$1,500.00 | \$15,000.00 | \$15,000.00 | \$10,000.00 | \$10,000.00 |
| | | | \$1,420,420.50 | | \$1,607,725.00 | | \$1,757,942.00 | |