

Bid Abstract

Riverside County Flood Control & Water Conservation District

1995 Market St. Riverside, CA 92501 Phone: 951.955.1200 Fax: 951.788.9965



Project Name: PALM CANYON WASH LEVEE REHABILITATION & CHANNEL RESTORATION

Project Number: 6-0-00040-00

Bid Open Date: 01/05/2010

| Item No. & Description | Unit | Quantity | ENGINEER'S ESTIMATE | | BEDON CONSTRUCTION, INC. | | KEC ENGINEERING | |
|--|------|----------|-----------------------|--------------|--------------------------|--------------|---------------------|--------------|
| | | | Unit Bid | Total Bid | Unit Bid | Total Bid | Unit Bid | Total Bid |
| 1 MOBILIZATION | L.S. | 1 | \$150,000.00 | \$150,000.00 | \$38,616.00 | \$38,616.00 | \$57,000.00 | \$57,000.00 |
| 2 WATER CONTROL | L.S. | 1 | \$10,000.00 | \$10,000.00 | \$1,105.00 | \$1,105.00 | \$7,520.00 | \$7,520.00 |
| 3 TRAFFIC CONTROL | L.S. | 1 | \$60,000.00 | \$60,000.00 | \$36,075.00 | \$36,075.00 | \$23,500.00 | \$23,500.00 |
| 4 CLEARING AND MISCELLANEOUS WORK | L.S. | 1 | \$40,000.00 | \$40,000.00 | \$34,715.00 | \$34,715.00 | \$18,400.00 | \$18,400.00 |
| 5 UNCLASSIFIED EXCAVATION | C.Y. | 45,986 | \$15.00 | \$689,790.00 | \$4.64 | \$213,375.04 | \$5.35 | \$246,025.10 |
| 6 CLASS "A" CONCRETE, FLOODWALL | C.Y. | 507 | \$500.00 | \$253,500.00 | \$415.50 | \$210,658.50 | \$540.00 | \$273,780.00 |
| 7 REINFORCING STEEL, GRADE 60 | LBS. | 38,335 | \$1.20 | \$46,002.00 | \$0.89 | \$34,118.15 | \$1.05 | \$40,251.75 |
| 8 AGGREGATE BASE, CLASS 2 | C.Y. | 178 | \$70.00 | \$12,460.00 | \$87.00 | \$15,486.00 | \$108.00 | \$19,224.00 |
| 9 6-FOOT CHAIN LINK FENCE | L.F. | 30 | \$15.00 | \$450.00 | \$16.50 | \$495.00 | \$65.00 | \$1,950.00 |
| 10 3-FOOT CABLE RAILING | L.F. | 25 | \$60.00 | \$1,500.00 | \$39.00 | \$975.00 | \$70.00 | \$1,750.00 |
| 11 14-FOOT DOUBLE DRIVE GATES | EACH | 1 | \$1,200.00 | \$1,200.00 | \$552.00 | \$552.00 | \$2,000.00 | \$2,000.00 |
| 12 SOIL CEMENT | C.Y. | 4,861 | \$90.00 | \$437,490.00 | \$33.00 | \$160,413.00 | \$30.00 | \$145,830.00 |
| 13 PORTLAND CEMENT | TONS | 462 | \$100.00 | \$46,200.00 | \$114.87 | \$53,069.94 | \$116.00 | \$53,592.00 |
| 14 DUST ABATEMENT | L.S. | 1 | \$10,000.00 | \$10,000.00 | \$13,763.00 | \$13,763.00 | \$26,000.00 | \$26,000.00 |
| 15 STORMWATER AND NON-STORMWATER POLLUTION CONTROL | L.S. | 1 | \$10,000.00 | \$10,000.00 | \$17,595.00 | \$17,595.00 | \$26,800.00 | \$26,800.00 |
| 16 COLOR VARNISH | S.F. | 19,921 | \$0.25 | \$4,980.25 | \$0.30 | \$5,976.30 | \$0.30 | \$5,976.30 |
| | | | \$1,773,572.25 | | \$836,987.93 | | \$949,599.15 | |

Project Name: PALM CANYON WASH LEVEE REHABILITATION & CHANNEL RESTORATION

Project Number: 6-0-00040-00

Bid Open Date: 01/05/2010

| <i>Item No. & Description</i> | <i>Unit</i> | <i>Quantity</i> | REMEDIAL CIVIL CONSTRUCTORS, INC. dba RCC | | EARTH BASICS CONTRACTING | | KIP, INCORPORATED | |
|---|-------------|-----------------|--|------------------|-------------------------------------|------------------|--------------------------|------------------|
| | | | <i>Unit Bid</i> | <i>Total Bid</i> | <i>Unit Bid</i> | <i>Total Bid</i> | <i>Unit Bid</i> | <i>Total Bid</i> |
| 1 MOBILIZATION | L.S. | 1 | \$62,000.00 | \$62,000.00 | \$81,648.00 | \$81,648.00 | \$55,000.00 | \$55,000.00 |
| 2 WATER CONTROL | L.S. | 1 | \$15,500.00 | \$15,500.00 | \$19,622.00 | \$19,622.00 | \$5,500.00 | \$5,500.00 |
| 3 TRAFFIC CONTROL | L.S. | 1 | \$20,700.00 | \$20,700.00 | \$51,520.00 | \$51,520.00 | \$60,000.00 | \$60,000.00 |
| 4 CLEARING AND MISCELLANEOUS WORK | L.S. | 1 | \$26,000.00 | \$26,000.00 | \$35,160.00 | \$35,160.00 | \$62,000.00 | \$62,000.00 |
| 5 UNCLASSIFIED EXCAVATION | C.Y. | 45,986 | \$6.16 | \$283,273.76 | \$6.04 | \$277,893.40 | \$7.10 | \$326,500.60 |
| 6 CLASS "A" CONCRETE, FLOODWALL | C.Y. | 507 | \$500.00 | \$253,500.00 | \$539.78 | \$273,670.49 | \$475.00 | \$240,825.00 |
| 7 REINFORCING STEEL, GRADE 60 | LBS. | 38,335 | \$0.88 | \$33,734.80 | \$0.67 | \$25,761.12 | \$1.00 | \$38,335.00 |
| 8 AGGREGATE BASE, CLASS 2 | C.Y. | 178 | \$66.00 | \$11,748.00 | \$77.86 | \$13,859.08 | \$40.00 | \$7,120.00 |
| 9 6-FOOT CHAIN LINK FENCE | L.F. | 30 | \$57.00 | \$1,710.00 | \$58.34 | \$1,750.20 | \$120.00 | \$3,600.00 |
| 10 3-FOOT CABLE RAILING | L.F. | 25 | \$63.00 | \$1,575.00 | \$64.00 | \$1,600.00 | \$100.00 | \$2,500.00 |
| 11 14-FOOT DOUBLE DRIVE GATES | EACH | 1 | \$1,760.00 | \$1,760.00 | \$1,800.00 | \$1,800.00 | \$2,100.00 | \$2,100.00 |
| 12 SOIL CEMENT | C.Y. | 4,861 | \$36.60 | \$177,912.60 | \$29.21 | \$141,965.51 | \$40.00 | \$194,440.00 |
| 13 PORTLAND CEMENT | TONS | 462 | \$114.00 | \$52,668.00 | \$104.72 | \$48,380.64 | \$110.00 | \$50,820.00 |
| 14 DUST ABATEMENT | L.S. | 1 | \$16,000.00 | \$16,000.00 | \$66,304.00 | \$66,304.00 | \$31,000.00 | \$31,000.00 |
| 15 STORMWATER AND NON-STORMWATER POLLUTION CONTROL | L.S. | 1 | \$9,400.00 | \$9,400.00 | \$35,168.00 | \$35,168.00 | \$13,000.00 | \$13,000.00 |
| 16 COLOR VARNISH | S.F. | 19,921 | \$0.24 | \$4,781.04 | \$0.25 | \$4,908.53 | \$0.30 | \$5,976.30 |
| | | | \$972,263.20 | | \$1,081,010.97 | | \$1,098,716.90 | |

Project Name: PALM CANYON WASH LEVEE REHABILITATION & CHANNEL RESTORATION

Project Number: 6-0-00040-00

Bid Open Date: 01/05/2010

| <i>Item No. & Description</i> | <i>Unit</i> | <i>Quantity</i> | BEADOR CONSTRUCTION CO. | | DATELAND CONSTRUCTION COMPANY, INC | | EARTH CONSTRUCTION & MINING | |
|--|-------------|-----------------|--------------------------------|------------------|---|------------------|--|------------------|
| | | | <i>Unit Bid</i> | <i>Total Bid</i> | <i>Unit Bid</i> | <i>Total Bid</i> | <i>Unit Bid</i> | <i>Total Bid</i> |
| 1 MOBILIZATION | L.S. | 1 | \$107,006.95 | \$107,006.95 | \$105,000.00 | \$105,000.00 | \$73,000.00 | \$73,000.00 |
| 2 WATER CONTROL | L.S. | 1 | \$7,500.00 | \$7,500.00 | \$10,800.00 | \$10,800.00 | \$12,500.00 | \$12,500.00 |
| 3 TRAFFIC CONTROL | L.S. | 1 | \$10,000.00 | \$10,000.00 | \$17,000.00 | \$17,000.00 | \$9,500.00 | \$9,500.00 |
| 4 CLEARING AND MISCELLANEOUS WORK | L.S. | 1 | \$50,000.00 | \$50,000.00 | \$38,200.00 | \$38,200.00 | \$85,000.00 | \$85,000.00 |
| 5 UNCLASSIFIED EXCAVATION | C.Y. | 45,986 | \$7.50 | \$344,895.00 | \$6.60 | \$303,507.60 | \$8.65 | \$397,778.90 |
| 6 CLASS "A" CONCRETE, FLOODWALL | C.Y. | 507 | \$525.00 | \$266,175.00 | \$645.00 | \$327,015.00 | \$535.00 | \$271,245.00 |
| 7 REINFORCING STEEL, GRADE 60 | LBS. | 38,335 | \$0.85 | \$32,584.75 | \$1.20 | \$46,002.00 | \$0.90 | \$34,501.50 |
| 8 AGGREGATE BASE, CLASS 2 | C.Y. | 178 | \$85.00 | \$15,130.00 | \$54.00 | \$9,612.00 | \$60.00 | \$10,680.00 |
| 9 6-FOOT CHAIN LINK FENCE | L.F. | 30 | \$53.00 | \$1,590.00 | \$34.20 | \$1,026.00 | \$57.00 | \$1,710.00 |
| 10 3-FOOT CABLE RAILING | L.F. | 25 | \$60.00 | \$1,500.00 | \$31.50 | \$787.50 | \$53.00 | \$1,325.00 |
| 11 14-FOOT DOUBLE DRIVE GATES | EACH | 1 | \$1,600.00 | \$1,600.00 | \$1,155.00 | \$1,155.00 | \$1,800.00 | \$1,800.00 |
| 12 SOIL CEMENT | C.Y. | 4,861 | \$42.00 | \$204,162.00 | \$26.00 | \$126,386.00 | \$29.00 | \$140,969.00 |
| 13 PORTLAND CEMENT | TONS | 462 | \$90.00 | \$41,580.00 | \$101.00 | \$46,662.00 | \$102.00 | \$47,124.00 |
| 14 DUST ABATEMENT | L.S. | 1 | \$25,000.00 | \$25,000.00 | \$81,000.00 | \$81,000.00 | \$9,500.00 | \$9,500.00 |
| 15 STORMWATER AND NON-STORMWATER POLLUTION CONTROL | L.S. | 1 | \$10,000.00 | \$10,000.00 | \$8,000.00 | \$8,000.00 | \$45,000.00 | \$45,000.00 |
| 16 COLOR VARNISH | S.F. | 19,921 | \$0.30 | \$5,976.30 | \$0.26 | \$5,179.46 | \$0.30 | \$5,976.30 |
| | | | \$1,124,700.00 | | \$1,127,332.56 | | \$1,147,609.70 | |

Project Name: PALM CANYON WASH LEVEE REHABILITATION & CHANNEL RESTORATION

Project Number: 6-0-00040-00

Bid Open Date: 01/05/2010

| <i>Item No. & Description</i> | <i>Unit</i> | <i>Quantity</i> | VANCE CORPORATION | | COOLEY CONSTRUCTION, INC. | | SKANSKA USA | |
|--|-------------|-----------------|--------------------------|------------------|----------------------------------|------------------|-----------------------|------------------|
| | | | <i>Unit Bid</i> | <i>Total Bid</i> | <i>Unit Bid</i> | <i>Total Bid</i> | <i>Unit Bid</i> | <i>Total Bid</i> |
| 1 MOBILIZATION | L.S. | 1 | \$109,124.52 | \$109,124.52 | \$100,000.00 | \$100,000.00 | \$80,000.96 | \$80,000.96 |
| 2 WATER CONTROL | L.S. | 1 | \$5,000.00 | \$5,000.00 | \$39,000.00 | \$39,000.00 | \$5,000.00 | \$5,000.00 |
| 3 TRAFFIC CONTROL | L.S. | 1 | \$25,000.00 | \$25,000.00 | \$29,000.00 | \$29,000.00 | \$26,000.00 | \$26,000.00 |
| 4 CLEARING AND MISCELLANEOUS WORK | L.S. | 1 | \$10,000.00 | \$10,000.00 | \$54,000.00 | \$54,000.00 | \$80,000.00 | \$80,000.00 |
| 5 UNCLASSIFIED EXCAVATION | C.Y. | 45,986 | \$7.50 | \$344,895.00 | \$7.00 | \$321,902.00 | \$7.00 | \$321,902.00 |
| 6 CLASS "A" CONCRETE, FLOODWALL | C.Y. | 507 | \$725.00 | \$367,575.00 | \$550.00 | \$278,850.00 | \$850.00 | \$430,950.00 |
| 7 REINFORCING STEEL, GRADE 60 | LBS. | 38,335 | \$1.00 | \$38,335.00 | \$1.00 | \$38,335.00 | \$0.80 | \$30,668.00 |
| 8 AGGREGATE BASE, CLASS 2 | C.Y. | 178 | \$90.00 | \$16,020.00 | \$62.00 | \$11,036.00 | \$60.00 | \$10,680.00 |
| 9 6-FOOT CHAIN LINK FENCE | L.F. | 30 | \$55.00 | \$1,650.00 | \$49.00 | \$1,470.00 | \$110.00 | \$3,300.00 |
| 10 3-FOOT CABLE RAILING | L.F. | 25 | \$60.00 | \$1,500.00 | \$82.00 | \$2,050.00 | \$90.00 | \$2,250.00 |
| 11 14-FOOT DOUBLE DRIVE GATES | EACH | 1 | \$1,700.00 | \$1,700.00 | \$3,800.00 | \$3,800.00 | \$2,000.00 | \$2,000.00 |
| 12 SOIL CEMENT | C.Y. | 4,861 | \$28.00 | \$136,108.00 | \$39.40 | \$191,523.40 | \$26.00 | \$126,386.00 |
| 13 PORTLAND CEMENT | TONS | 462 | \$95.00 | \$43,890.00 | \$104.00 | \$48,048.00 | \$90.00 | \$41,580.00 |
| 14 DUST ABATEMENT | L.S. | 1 | \$10,000.00 | \$10,000.00 | \$25,000.00 | \$25,000.00 | \$5,000.00 | \$5,000.00 |
| 15 STORMWATER AND NON-STORMWATER POLLUTION CONTROL | L.S. | 1 | \$40,000.00 | \$40,000.00 | \$41,000.00 | \$41,000.00 | \$25,000.00 | \$25,000.00 |
| 16 COLOR VARNISH | S.F. | 19,921 | \$0.25 | \$4,980.25 | \$0.30 | \$5,976.30 | \$0.24 | \$4,781.04 |
| | | | \$1,155,777.77 | | \$1,190,990.70 | | \$1,195,498.00 | |

Project Name: PALM CANYON WASH LEVEE REHABILITATION & CHANNEL RESTORATION

Project Number: 6-0-00040-00

Bid Open Date: 01/05/2010

| <i>Item No. & Description</i> | <i>Unit</i> | <i>Quantity</i> | LARRY JACINTO CONSTRUCTION, INC. | | ENVIRONMENTAL CONSTRUCTION, INC. | | SRD ENGINEERING, INC. | |
|---|-------------|-----------------|---|------------------|---|------------------|------------------------------|------------------|
| | | | <i>Unit Bid</i> | <i>Total Bid</i> | <i>Unit Bid</i> | <i>Total Bid</i> | <i>Unit Bid</i> | <i>Total Bid</i> |
| 1 MOBILIZATION | L.S. | 1 | \$65,000.00 | \$65,000.00 | \$83,340.00 | \$83,340.00 | \$117,000.00 | \$117,000.00 |
| 2 WATER CONTROL | L.S. | 1 | \$46,000.00 | \$46,000.00 | \$5,000.00 | \$5,000.00 | \$7,600.00 | \$7,600.00 |
| 3 TRAFFIC CONTROL | L.S. | 1 | \$36,000.00 | \$36,000.00 | \$7,000.00 | \$7,000.00 | \$13,000.00 | \$13,000.00 |
| 4 CLEARING AND MISCELLANEOUS WORK | L.S. | 1 | \$60,000.00 | \$60,000.00 | \$23,260.00 | \$23,260.00 | \$38,000.00 | \$38,000.00 |
| 5 UNCLASSIFIED EXCAVATION | C.Y. | 45,986 | \$7.45 | \$342,595.70 | \$10.30 | \$473,655.80 | \$11.30 | \$519,641.80 |
| 6 CLASS "A" CONCRETE, FLOODWALL | C.Y. | 507 | \$520.00 | \$263,640.00 | \$750.00 | \$380,250.00 | \$600.00 | \$304,200.00 |
| 7 REINFORCING STEEL, GRADE 60 | LBS. | 38,335 | \$1.25 | \$47,918.75 | \$1.50 | \$57,502.50 | \$0.97 | \$37,184.95 |
| 8 AGGREGATE BASE, CLASS 2 | C.Y. | 178 | \$77.00 | \$13,706.00 | \$60.00 | \$10,680.00 | \$92.00 | \$16,376.00 |
| 9 6-FOOT CHAIN LINK FENCE | L.F. | 30 | \$102.00 | \$3,060.00 | \$36.00 | \$1,080.00 | \$56.00 | \$1,680.00 |
| 10 3-FOOT CABLE RAILING | L.F. | 25 | \$85.00 | \$2,125.00 | \$31.00 | \$775.00 | \$62.00 | \$1,550.00 |
| 11 14-FOOT DOUBLE DRIVE GATES | EACH | 1 | \$1,900.00 | \$1,900.00 | \$1,155.00 | \$1,155.00 | \$1,730.00 | \$1,730.00 |
| 12 SOIL CEMENT | C.Y. | 4,861 | \$37.00 | \$179,857.00 | \$21.90 | \$106,455.90 | \$17.30 | \$84,095.30 |
| 13 PORTLAND CEMENT | TONS | 462 | \$98.00 | \$45,276.00 | \$110.00 | \$50,820.00 | \$101.00 | \$46,662.00 |
| 14 DUST ABATEMENT | L.S. | 1 | \$63,000.00 | \$63,000.00 | \$3,000.00 | \$3,000.00 | \$21,000.00 | \$21,000.00 |
| 15 STORMWATER AND NON-STORMWATER POLLUTION CONTROL | L.S. | 1 | \$25,000.00 | \$25,000.00 | \$7,500.00 | \$7,500.00 | \$33,000.00 | \$33,000.00 |
| 16 COLOR VARNISH | S.F. | 19,921 | \$0.23 | \$4,581.83 | \$0.26 | \$5,179.46 | \$0.34 | \$6,773.14 |
| | | | \$1,199,660.28 | | \$1,216,653.66 | | \$1,249,493.19 | |

Project Name: PALM CANYON WASH LEVEE REHABILITATION & CHANNEL RESTORATION

Project Number: 6-0-00040-00

Bid Open Date: 01/05/2010

| <i>Item No. & Description</i> | <i>Unit</i> | <i>Quantity</i> | LB CIVIL CONSTRUCTION, INC. | | WESTCOAST STRUCTURES, INC. dba WESTERN STRUCTURES | | ROAD BUILDERS, INC. | |
|---|-------------|-----------------|--|------------------|--|------------------|----------------------------|------------------|
| | | | <i>Unit Bid</i> | <i>Total Bid</i> | <i>Unit Bid</i> | <i>Total Bid</i> | <i>Unit Bid</i> | <i>Total Bid</i> |
| 1 MOBILIZATION | L.S. | 1 | \$80,000.00 | \$80,000.00 | \$153,048.47 | \$153,048.47 | \$166,000.00 | \$166,000.00 |
| 2 WATER CONTROL | L.S. | 1 | \$3,000.00 | \$3,000.00 | \$14,955.60 | \$14,955.60 | \$6,000.00 | \$6,000.00 |
| 3 TRAFFIC CONTROL | L.S. | 1 | \$15,000.00 | \$15,000.00 | \$80,754.78 | \$80,754.78 | \$49,000.00 | \$49,000.00 |
| 4 CLEARING AND MISCELLANEOUS WORK | L.S. | 1 | \$25,000.00 | \$25,000.00 | \$31,011.86 | \$31,011.86 | \$100,000.00 | \$100,000.00 |
| 5 UNCLASSIFIED EXCAVATION | C.Y. | 45,986 | \$10.80 | \$496,648.80 | \$8.92 | \$410,195.12 | \$8.40 | \$386,282.40 |
| 6 CLASS "A" CONCRETE, FLOODWALL | C.Y. | 507 | \$500.00 | \$253,500.00 | \$454.93 | \$230,649.51 | \$500.00 | \$253,500.00 |
| 7 REINFORCING STEEL, GRADE 60 | LBS. | 38,335 | \$1.00 | \$38,335.00 | \$1.30 | \$49,835.50 | \$1.00 | \$38,335.00 |
| 8 AGGREGATE BASE, CLASS 2 | C.Y. | 178 | \$65.00 | \$11,570.00 | \$50.00 | \$8,900.00 | \$52.00 | \$9,256.00 |
| 9 6-FOOT CHAIN LINK FENCE | L.F. | 30 | \$120.00 | \$3,600.00 | \$60.06 | \$1,801.80 | \$107.00 | \$3,210.00 |
| 10 3-FOOT CABLE RAILING | L.F. | 25 | \$100.00 | \$2,500.00 | \$65.84 | \$1,646.00 | \$110.00 | \$2,750.00 |
| 11 14-FOOT DOUBLE DRIVE GATES | EACH | 1 | \$2,200.00 | \$2,200.00 | \$1,848.00 | \$1,848.00 | \$2,000.00 | \$2,000.00 |
| 12 SOIL CEMENT | C.Y. | 4,861 | \$46.00 | \$223,606.00 | \$28.30 | \$137,566.30 | \$20.00 | \$97,220.00 |
| 13 PORTLAND CEMENT | TONS | 462 | \$130.00 | \$60,060.00 | \$120.12 | \$55,495.44 | \$98.00 | \$45,276.00 |
| 14 DUST ABATEMENT | L.S. | 1 | \$20,000.00 | \$20,000.00 | \$54,506.38 | \$54,506.38 | \$53,000.00 | \$53,000.00 |
| 15 STORMWATER AND NON-STORMWATER POLLUTION CONTROL | L.S. | 1 | \$15,000.00 | \$15,000.00 | \$24,543.75 | \$24,543.75 | \$67,000.00 | \$67,000.00 |
| 16 COLOR VARNISH | S.F. | 19,921 | \$0.25 | \$4,980.25 | \$0.40 | \$7,968.40 | \$0.25 | \$4,980.25 |
| | | | \$1,255,000.05 | | \$1,264,726.91 | | \$1,283,809.65 | |

Project Name: PALM CANYON WASH LEVEE REHABILITATION & CHANNEL RESTORATION

Project Number: 6-0-00040-00

Bid Open Date: 01/05/2010

| <i>Item No. & Description</i> | <i>Unit</i> | <i>Quantity</i> | TRI-STAR CONTRACTING II, INC. | | RIVERSIDE CONSTRUCTION | | TRAUTWEIN CONSTRUCTION | |
|---|-------------|-----------------|--|------------------|-----------------------------------|------------------|-----------------------------------|------------------|
| | | | <i>Unit Bid</i> | <i>Total Bid</i> | <i>Unit Bid</i> | <i>Total Bid</i> | <i>Unit Bid</i> | <i>Total Bid</i> |
| 1 MOBILIZATION | L.S. | 1 | \$120,000.00 | \$120,000.00 | \$200,000.00 | \$200,000.00 | \$60,000.70 | \$60,000.70 |
| 2 WATER CONTROL | L.S. | 1 | \$25,000.00 | \$25,000.00 | \$25,000.00 | \$25,000.00 | \$45,000.00 | \$45,000.00 |
| 3 TRAFFIC CONTROL | L.S. | 1 | \$8,000.00 | \$8,000.00 | \$35,000.00 | \$35,000.00 | \$3,000.00 | \$3,000.00 |
| 4 CLEARING AND MISCELLANEOUS WORK | L.S. | 1 | \$38,000.00 | \$38,000.00 | \$30,000.00 | \$30,000.00 | \$46,500.00 | \$46,500.00 |
| 5 UNCLASSIFIED EXCAVATION | C.Y. | 45,986 | \$7.55 | \$347,194.30 | \$7.00 | \$321,902.00 | \$17.00 | \$781,762.00 |
| 6 CLASS "A" CONCRETE, FLOODWALL | C.Y. | 507 | \$621.00 | \$314,847.00 | \$830.00 | \$420,810.00 | \$583.00 | \$295,581.00 |
| 7 REINFORCING STEEL, GRADE 60 | LBS. | 38,335 | \$2.85 | \$109,254.75 | \$1.00 | \$38,335.00 | \$1.00 | \$38,335.00 |
| 8 AGGREGATE BASE, CLASS 2 | C.Y. | 178 | \$36.00 | \$6,408.00 | \$106.00 | \$18,868.00 | \$100.00 | \$17,800.00 |
| 9 6-FOOT CHAIN LINK FENCE | L.F. | 30 | \$152.00 | \$4,560.00 | \$55.00 | \$1,650.00 | \$80.00 | \$2,400.00 |
| 10 3-FOOT CABLE RAILING | L.F. | 25 | \$95.00 | \$2,375.00 | \$60.00 | \$1,500.00 | \$10.00 | \$250.00 |
| 11 14-FOOT DOUBLE DRIVE GATES | EACH | 1 | \$2,900.00 | \$2,900.00 | \$1,700.00 | \$1,700.00 | \$3,000.00 | \$3,000.00 |
| 12 SOIL CEMENT | C.Y. | 4,861 | \$37.50 | \$182,287.50 | \$24.00 | \$116,664.00 | \$14.00 | \$68,054.00 |
| 13 PORTLAND CEMENT | TONS | 462 | \$145.00 | \$66,990.00 | \$104.00 | \$48,048.00 | \$105.00 | \$48,510.00 |
| 14 DUST ABATEMENT | L.S. | 1 | \$49,000.00 | \$49,000.00 | \$95,000.00 | \$95,000.00 | \$18,000.00 | \$18,000.00 |
| 15 STORMWATER AND NON-STORMWATER POLLUTION CONTROL | L.S. | 1 | \$33,000.00 | \$33,000.00 | \$20,000.00 | \$20,000.00 | \$6,000.00 | \$6,000.00 |
| 16 COLOR VARNISH | S.F. | 19,921 | \$0.34 | \$6,773.14 | \$0.22 | \$4,382.62 | \$0.30 | \$5,976.30 |
| | | | \$1,316,589.69 | | \$1,378,859.62 | | \$1,440,169.00 | |

Project Name: PALM CANYON WASH LEVEE REHABILITATION & CHANNEL RESTORATION

Project Number: 6-0-00040-00

Bid Open Date: 01/05/2010

| <i>Item No. & Description</i> | <i>Unit</i> | <i>Quantity</i> | EXCAVATING ENGINEERS, INC. | | FARIS CONSTRUCTION COMPANY | | 4-CON ENGINEERING, INC. | |
|--|-------------|-----------------|-----------------------------------|------------------|-----------------------------------|------------------|--------------------------------|------------------|
| | | | <i>Unit Bid</i> | <i>Total Bid</i> | <i>Unit Bid</i> | <i>Total Bid</i> | <i>Unit Bid</i> | <i>Total Bid</i> |
| 1 MOBILIZATION | L.S. | 1 | \$75,000.00 | \$75,000.00 | \$60,000.00 | \$60,000.00 | \$130,000.00 | \$130,000.00 |
| 2 WATER CONTROL | L.S. | 1 | \$30,000.00 | \$30,000.00 | \$15,000.00 | \$15,000.00 | \$2,000.00 | \$2,000.00 |
| 3 TRAFFIC CONTROL | L.S. | 1 | \$20,000.00 | \$20,000.00 | \$15,000.00 | \$15,000.00 | \$40,000.00 | \$40,000.00 |
| 4 CLEARING AND MISCELLANEOUS WORK | L.S. | 1 | \$50,000.00 | \$50,000.00 | \$28,000.00 | \$28,000.00 | \$25,000.00 | \$25,000.00 |
| 5 UNCLASSIFIED EXCAVATION | C.Y. | 45,986 | \$9.00 | \$413,874.00 | \$9.39 | \$431,808.54 | \$15.50 | \$712,783.00 |
| 6 CLASS "A" CONCRETE, FLOODWALL | C.Y. | 507 | \$550.00 | \$278,850.00 | \$976.33 | \$494,999.31 | \$500.00 | \$253,500.00 |
| 7 REINFORCING STEEL, GRADE 60 | LBS. | 38,335 | \$3.00 | \$115,005.00 | \$0.89 | \$34,118.15 | \$1.00 | \$38,335.00 |
| 8 AGGREGATE BASE, CLASS 2 | C.Y. | 178 | \$50.00 | \$8,900.00 | \$78.65 | \$13,999.70 | \$75.00 | \$13,350.00 |
| 9 6-FOOT CHAIN LINK FENCE | L.F. | 30 | \$40.00 | \$1,200.00 | \$33.33 | \$999.90 | \$45.00 | \$1,350.00 |
| 10 3-FOOT CABLE RAILING | L.F. | 25 | \$66.00 | \$1,650.00 | \$40.00 | \$1,000.00 | \$22.00 | \$550.00 |
| 11 14-FOOT DOUBLE DRIVE GATES | EACH | 1 | \$3,000.00 | \$3,000.00 | \$1,000.00 | \$1,000.00 | \$2,200.00 | \$2,200.00 |
| 12 SOIL CEMENT | C.Y. | 4,861 | \$58.00 | \$281,938.00 | \$46.29 | \$225,015.69 | \$35.00 | \$170,135.00 |
| 13 PORTLAND CEMENT | TONS | 462 | \$200.00 | \$92,400.00 | \$101.73 | \$46,999.26 | \$105.00 | \$48,510.00 |
| 14 DUST ABATEMENT | L.S. | 1 | \$24,000.00 | \$24,000.00 | \$45,000.00 | \$45,000.00 | \$10,000.00 | \$10,000.00 |
| 15 STORMWATER AND NON-STORMWATER POLLUTION CONTROL | L.S. | 1 | \$25,000.00 | \$25,000.00 | \$33,000.00 | \$33,000.00 | \$10,000.00 | \$10,000.00 |
| 16 COLOR VARNISH | S.F. | 19,921 | \$1.00 | \$19,921.00 | \$0.25 | \$4,980.25 | \$0.25 | \$4,980.25 |
| | | | \$1,440,738.00 | | \$1,450,920.80 | | \$1,462,693.25 | |

Project Name: PALM CANYON WASH LEVEE REHABILITATION & CHANNEL RESTORATION

Project Number: 6-0-00040-00

Bid Open Date: 01/05/2010

| <i>Item No. & Description</i> | <i>Unit</i> | <i>Quantity</i> | EARTH SCULPTURES, INC. | | R.J. BULLARD CONSTRUCTION, INC. | | HIGHLAND CONSTRUCTION, INC. | |
|---|-------------|-----------------|-------------------------------|------------------|--|------------------|--|------------------|
| | | | <i>Unit Bid</i> | <i>Total Bid</i> | <i>Unit Bid</i> | <i>Total Bid</i> | <i>Unit Bid</i> | <i>Total Bid</i> |
| 1 MOBILIZATION | L.S. | 1 | \$145,000.00 | \$145,000.00 | \$140,000.00 | \$140,000.00 | \$100,000.00 | \$100,000.00 |
| 2 WATER CONTROL | L.S. | 1 | \$32,000.00 | \$32,000.00 | \$10,000.00 | \$10,000.00 | \$30,000.00 | \$30,000.00 |
| 3 TRAFFIC CONTROL | L.S. | 1 | \$53,500.00 | \$53,500.00 | \$7,500.00 | \$7,500.00 | \$21,000.00 | \$21,000.00 |
| 4 CLEARING AND MISCELLANEOUS WORK | L.S. | 1 | \$63,170.00 | \$63,170.00 | \$125,000.00 | \$125,000.00 | \$112,500.00 | \$112,500.00 |
| 5 UNCLASSIFIED EXCAVATION | C.Y. | 45,986 | \$13.20 | \$607,015.20 | \$12.00 | \$551,832.00 | \$12.00 | \$551,832.00 |
| 6 CLASS "A" CONCRETE, FLOODWALL | C.Y. | 507 | \$270.00 | \$136,890.00 | \$360.00 | \$182,520.00 | \$575.00 | \$291,525.00 |
| 7 REINFORCING STEEL, GRADE 60 | LBS. | 38,335 | \$1.20 | \$46,002.00 | \$0.86 | \$32,968.10 | \$2.00 | \$76,670.00 |
| 8 AGGREGATE BASE, CLASS 2 | C.Y. | 178 | \$90.20 | \$16,055.60 | \$64.00 | \$11,392.00 | \$98.00 | \$17,444.00 |
| 9 6-FOOT CHAIN LINK FENCE | L.F. | 30 | \$53.00 | \$1,590.00 | \$70.00 | \$2,100.00 | \$45.00 | \$1,350.00 |
| 10 3-FOOT CABLE RAILING | L.F. | 25 | \$72.00 | \$1,800.00 | \$60.00 | \$1,500.00 | \$43.00 | \$1,075.00 |
| 11 14-FOOT DOUBLE DRIVE GATES | EACH | 1 | \$1,980.00 | \$1,980.00 | \$1,600.00 | \$1,600.00 | \$1,700.00 | \$1,700.00 |
| 12 SOIL CEMENT | C.Y. | 4,861 | \$35.00 | \$170,135.00 | \$55.60 | \$270,271.60 | \$50.00 | \$243,050.00 |
| 13 PORTLAND CEMENT | TONS | 462 | \$103.00 | \$47,586.00 | \$105.00 | \$48,510.00 | \$130.00 | \$60,060.00 |
| 14 DUST ABATEMENT | L.S. | 1 | \$85,000.00 | \$85,000.00 | \$75,000.00 | \$75,000.00 | \$14,500.00 | \$14,500.00 |
| 15 STORMWATER AND NON-STORMWATER POLLUTION CONTROL | L.S. | 1 | \$55,600.00 | \$55,600.00 | \$16,000.00 | \$16,000.00 | \$5,700.00 | \$5,700.00 |
| 16 COLOR VARNISH | S.F. | 19,921 | \$0.25 | \$4,980.25 | \$0.22 | \$4,382.62 | \$0.50 | \$9,960.50 |
| | | | \$1,468,304.05 | | \$1,480,576.32 | | \$1,538,366.50 | |

Project Name: PALM CANYON WASH LEVEE REHABILITATION & CHANNEL RESTORATION

Project Number: 6-0-00040-00

Bid Open Date: 01/05/2010

**STEELHEAD
CONSTRUCTORS, INC.**

| <i>Item No. & Description</i> | <i>Unit</i> | <i>Quantity</i> | <i>Unit Bid</i> | <i>Total Bid</i> |
|--|-------------|-----------------|-----------------|------------------|
| 1 MOBILIZATION | L.S. | 1 | \$40,000.00 | \$40,000.00 |
| 2 WATER CONTROL | L.S. | 1 | \$500.00 | \$500.00 |
| 3 TRAFFIC CONTROL | L.S. | 1 | \$140,000.00 | \$140,000.00 |
| 4 CLEARING AND MISCELLANEOUS WORK | L.S. | 1 | \$50,000.00 | \$50,000.00 |
| 5 UNCLASSIFIED EXCAVATION | C.Y. | 45,986 | \$8.85 | \$406,976.10 |
| 6 CLASS "A" CONCRETE, FLOODWALL | C.Y. | 507 | \$950.00 | \$481,650.00 |
| 7 REINFORCING STEEL, GRADE 60 | LBS. | 38,335 | \$1.00 | \$38,335.00 |
| 8 AGGREGATE BASE, CLASS 2 | C.Y. | 178 | \$50.00 | \$8,900.00 |
| 9 6-FOOT CHAIN LINK FENCE | L.F. | 30 | \$102.00 | \$3,060.00 |
| 10 3-FOOT CABLE RAILING | L.F. | 25 | \$85.00 | \$2,125.00 |
| 11 14-FOOT DOUBLE DRIVE GATES | EACH | 1 | \$2,000.00 | \$2,000.00 |
| 12 SOIL CEMENT | C.Y. | 4,861 | \$68.00 | \$330,548.00 |
| 13 PORTLAND CEMENT | TONS | 462 | \$110.00 | \$50,820.00 |
| 14 DUST ABATEMENT | L.S. | 1 | \$20,000.00 | \$20,000.00 |
| 15 STORMWATER AND NON-STORMWATER POLLUTION CONTROL | L.S. | 1 | \$15,000.00 | \$15,000.00 |
| 16 COLOR VARNISH | S.F. | 19,921 | \$0.30 | \$5,976.30 |

\$1,595,890.40